Superintendent of Schools

May 21, 2019

Superintendent Martin Bates Granite School District 2500 South State Street Salt Lake City, Utah 84115 RE: Remodel at Driggs
Elementary School
\$5,133,020.00

Dear Dr. Bates:

At the request of the Construction Department, bidding was conducted for remodeling and security upgrades at Driggs Elementary School.

An Invitation For Bid, including specifications, was posted on the Utah Public Procurement Place. Bid results, from pre-qualified contractors, are as follows:

J.L. Hardy Construction \$5,592,367.00 **Judd Construction 5,394,500.00**

We respectfully request approval to issue a purchase order to Judd Construction for \$5,133,020.00. The requested purchase order amount is \$261,480.00 less than the bid amount because of the value engineering process. Funds for these expenditures are to come from bond funds.

Sincerely, Approved: Approved:

Jared B. Gardner David F. Garrett Donald L. Adams

Superintendent of Schools

May 21, 2019

Superintendent Martin Bates Granite School District 2500 South State Street Salt Lake City, Utah 84115 RE: Remodel at Rosecrest Elementary School \$3,252,473.00

Dear Dr. Bates:

At the request of the Construction Department, bidding was conducted for remodeling and security upgrades at Rosecrest Elementary School.

An Invitation For Bid, including specifications, was posted on the Utah Public Procurement Place. Bid results, from pre-qualified contractors, are as follows:

 Judd Construction
 3,664,617.00

 J.L. Hardy Construction
 \$3,252,473.00

We respectfully request approval to issue a purchase order to J.L. Hardy Construction in the amount of \$3,252,473.00. Funds for these expenditures are to come from bond funds.

Sincerely, Approved: Approved:

Jared B. Gardner David F. Garrett Donald L. Adams

Superintendent of Schools

May 21, 2019

Superintendent Martin Bates Granite School District 2500 South State Street Salt Lake City, Utah 84115 RE: Remodels at the GEC

\$370,400.00

Dear Dr. Bates:

Janel Jardin

At the request of the Architecture, Engineering and Construction Department, bidding was conducted to select a contractor for remodels of several offices and conference rooms within existing space in the Granite Education Center.

An Invitation For Bid, including specifications, was posted on-line at the Utah Public Procurement Place. Bid results, which include the alternates, are as follows:

Wasatch West Contracting	370,400.00
CTI Construction	456,928.00
Patriot Construction	474,324.00
Stout Building Contractors	495,630.00
United Contractors	\$590,484.42

We respectfully request approval to issue a purchase order to Wasatch West Contracting in the amount of \$370,400.00. Funds for this expenditure are to come from the Capital Outlay Budget.

Sincerely, Approved: Approved:

Jared B. Gardner David F. Garrett Donald L. Adams

Superintendent of Schools

May 21, 2019

Superintendent Martin Bates RE: HVAC Upgrade at Kearns High

Granite School District School

2500 South State Street \$325,000.00

Salt Lake City, Utah 84115

Dear Dr. Bates:

At the request of the Architecture, Engineering and Construction Department, bidding was conducted to select a contractor for a heating and air conditioning upgrade in the administration section of the Kearns High School building.

An Invitation For Bid, including specifications, was posted on-line at the Utah Public Procurement Place. Bid results are as follows:

A&T Sheet Metal \$384,256.00 Utah Engineering 373,610.00 Commercial Mechanical 325,000.00

We respectfully request approval to issue a purchase order to Commercial Mechanical in the amount of \$325,000.00. Funds for this expenditure are to come from the Capital Outlay Budget.

Sincerely, Approved: Approved:

Jared B. Gardner David F. Garrett Donald L. Adams